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DINTING ROAD (40MPH)

STOP BUS

STOP
BUS

DINTING ROAD (40MPH)

PROPOSED BUS STOP.

NEW FLAGPOLE TO BE INSTALLED.
FLAGPOLETO BE INSTALLED TO
MANUFACTURER'S PROPRIETARY
REQUIREMENTS, ALLOWANCE TO BE
MADE FOR FOOTWAY CLEARANCE.

46M FORWARD VISIBILITY SPLAY

EXISTING DOUBLE WHITE LINE
MARKING TO BE REAPPLIED.

E: 402007.372
N: 394847.553

PROPOSED FOOTWAY AS PART OF SITE S278
WORKS TO BE EXTENDED AS SHOWN.

HB2

HB2

EF

EF

EF

THE EXTENTS OF THE RESURFACING IN THE
FOOTWAY AND CARRIAGEWAY MAY BE EXTENDED
BY THE DCC CLERK OF WORKS. THE EXTENTS MAY
BE INCREASED TO COVER TRENCHES ASSOCIATED
WITH THE WORKS NOT SHOWN ON THE DRAWINGS
SUBMITTED FOR TECHNICAL APPROVAL OR
INCREASED TO COVER DAMAGE TO THE HIGHWAY
CAUSED BY THE WORKS. ANY DAMAGE SHALL BE
ASSESSED FROM PRE-CONSTRUCTION SURVEY OR
PHOTOGRAPHS SUBMITTED AT TECHNICAL
APPROVAL STAGE.

E: 402007.769
N: 394849.513

NEW FLAGPOLE TO BE INSTALLED.
FLAGPOLE TO BE INSTALLED TO
MANUFACTURER'S PROPRIETARY
REQUIREMENTS, ALLOWANCE TO BE
MADE FOR FOOTWAY CLEARANCE.

1:4
0

BI-DIRECTIONAL WHITE HALIFAX CASTINGS WITH
DEPRESSIBLE INSERTS TO BE LAID BETWEEN DOUBLE
WHITE LINE AT 4.5M INTERVALS. WHITE ROAD STUDS TO
BE PROVIDED IN ACCORDANCE WITH CHAPTER 5 OF THE
TRAFFIC SIGNS MANUAL AND INSTALLED IN
ACCORDANCE WITH THE APPROVED SUPPLIERS
PROPRIETARY REQUIREMENTS.

ALL AFFECTED REDUNDANT
ROAD MARKINGS SHALL BE
REMOVED IN ACCORDANCE
WITH METHOD APPROVED BY
THE LA ENGINEER.

CONTRACTOR TO CONDUCT
MATERIAL TESTING PRIOR
TO DISPOSAL AND TO
AGREE TO DISPOSE OF THE
MATERIAL AT A LICENSED
FACILITY.

SECTION OF EXISTING KERB/ FOOTWAY TO BE UPGRADED AND RAISED.
4 FULL HEIGHT KASSEL KERBS TO BE PROVIDED, WITH TRANSITION
KERBS EITHER SIDE. BUS STOP POLE TO BE LOCATED IN-LINE WITH
THE FINAL BOARDING/ EXIT TRANSITION JOIN AT THE REAR OF THE
FOOTWAY.  FOOTWAY TO DRAIN TO CARRIAGEWAY. WHERE POSSIBLE
NATURAL STONE KERBS ARE TO BE RETAINED.

KK

KK

CONTRACTOR TO MAKE ALLOWANCE
FOR LOCALISED TIEING IN OF KERBS
AND SURFACING IN ALL AREAS AS
NECESSARY AND TO THE SATISFACTION
OF THE LOCAL AUTHORITY ENGINEER.
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CONTRACTOR TO ENSURE
TRANSITION KERBS ARE
PROVIDED EITHER SIDE OF
THE 4 FULL HEIGHT KASSEL
KERBS.

CONTRACTOR TO ENSURE TRANSITION
KERBS ARE PROVIDED EITHER SIDE OF
THE 4 FULL HEIGHT KASSEL KERBS.PROPOSED BUS STOP POLE TO BE

LOCATED IN-LINE WITH THE FINAL
BOARDING/ EXIT TRANSITION JOINT AT
THE REAR OF THE FOOTWAY.

PROPOSED BUS STOP POLE TO BE
LOCATED IN-LINE WITH THE FINAL
BOARDING/ EXIT TRANSITION JOINT AT
THE REAR OF THE FOOTWAY.

SECTION OF EXISTING KERB/ FOOTWAY TO BE UPGRADED AND RAISED.
4 FULL HEIGHT KASSEL KERBS TO BE PROVIDED, WITH TRANSITION
KERBS EITHER SIDE. BUS STOP POLE TO BE LOCATED IN-LINE WITH
THE FINAL BOARDING/ EXIT TRANSITION JOIN AT THE REAR OF THE
FOOTWAY.  FOOTWAY TO DRAIN TO CARRIAGEWAY. WHERE POSSIBLE
NATURAL STONE KERBS ARE TO BE RETAINED.

DINTING ROAD (40MPH)

STOP
BUS

1025.1
S1

STOP BUS

DINTING ROAD (40MPH)

1025.1

1013.1
S1

EF EDGING KERB

Type 1 Sub-base
stone. depth varies

 KERB CONSTRUCTION HB2

KERB BASE, KERB AND KERB
BACKING LAID BEFORE CONCRETE
SETS

Concrete ST4 bed
and backing.

Standard 255x125 Precast
concrete Half Battered Kerb. To
comply with BS7263 FIG.2 HB2

Type 1 Sub-base
stone. depth varies

Bed width of
325mm with 50mm
lip to front face

125mm
Kerbface unless tied in to

match existing levels

KERB RENEWAL / CARRIAGEWAY REINSTATEMENT

25MM MORTAR
DESIGNATION

KK KASSEL KERB

PROPOSED BUS POLE TO BE LOCATED
IN-LINE WITH THE FINAL BOARDING/
EXIT TRANSITION JOINT AT THE REAR OF
FOOTWAY. EXACT LOCATED TO BE
AGREED WITH LA ENGINEER ON SITE.
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BUS STOP KERBING STANDARD DETAIL
(PLAN VIEW) - NOT TO SCALE

4031-D001

SEDDON HOMES

DINTING ROAD,
GLOSSOP

S278 MASTERCOPY

1:500 @ A1 (UNLESS STATED)

LB JC MAR 23
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NORTH SOUTH AERIAL VIEW

REV DETAILS DRAWN CHECKED DATE

A AMENDED TO RSA 1 LB JC MAY 23

Eddisons
340 Deansgate

Manchester
M3 4LY

Email: info@croftts.co.uk
Tel: 0161 837 7380

Web:
www.eddisons.com/services/transport-planning

1. ALL ADOPTABLE SEWERS AND ASSOCIATED WORKS ARE TO COMPLY FULLY WITH "SEWERS FOR ADOPTION" 7TH EDITION. ALL
DRAWINGS ARE TO BE READ IN CONJUNCTION WITH THE ON-SITE DRAWINGS PRIOR TO UNDERTAKING ANY WORKS AND ANY
DISCREPANCIES WITH BOUNDARIES, FENCELINES, EARTHWORKS OR OTHERWISE REPORTED IMMEDIATELY TO THE ENGINEER
PRIOR TO WORKS COMMENCING.

2. ALL HIGHWAY AND DRAINAGE WORKS TO BE TO ADOPTABLE STANDARDS AND SHALL COMPLY FULLY WITH THE LOCAL
AUTHORITY SPECIFICATION, APPROVED STANDARD DETAILS AND THE RELEVANT SECTIONS OF THE DESIGN MANUAL FOR ROADS
AND BRIDGES, SPECIFICATION FOR HIGHWAY WORKS AND BRITISH STANDARDS. CONTRACTOR TO ENSURE POSITIVE DRAINAGE TO
ALL GULLIES PRIOR TO UNDERTAKING ANY PAVEMENT WORKS.

3. ANY PRIVATE WORKS ARE TO COMPLY FULLY WITH THE LATEST EDITIONS OF THE BUILDING REGULATIONS

4. ALL EXISTING STATIONS, INVERT LEVELS AND DRAINAGE NETWORK TO BE CHECKED BY THE CONTRACTOR AT THE START OF
WORKS AND ANY DISCREPANCIES NOTIFIED TO THE ENGINEER. ALL LEVELS ARE BASED ON TOPOGRAPHICAL SURVEY INFORMATION
PROVIDED BY OTHERS. ANY DISCREPANCIES BETWEEN THIS AND OTHER DRAWINGS TO BE REPORTED TO THE ENGINEER PRIOR TO
CONSTRUCTION

5. ALL MATERIALS TO BEAR THE RELEVANT B.S.KITEMARK AND COMPLY FULLY WITH THE SPECIFICATIONS. ALL MATERIALS TO BE
AGREED WITH THE OVERSEEING LOCAL AUTHORITY REPRESENTATIVE PRIOR TO ORDERING. ALL CONCRETE & CONCRETE
PRODUCTS MUST USE SULPHATE RESISTANT CEMENT (UNLESS THE SITE INVESTIGATION REPORT PROVES THAT SULPHATE
ATTACK FROM SOILS AND GROUNDWATER WILL NOT OCCUR)

6. ALL STATUTORY CONSENTS, OPENING NOTICES ETC. AS REQUIRED UNDER HIGHWAYS ACTS AND WATER INDUSTRIES ACTS,. ARE
TO BE OBTAINED BY THE CONTRACTOR  PRIOR TO COMMENCEMENT OF THE WORKS (UNLESS OTHERWISE STATED). ALL WORKS
ARE TO BE INSPECTED BY L.A., NHBC OR STATUTORY AUTHORITY AS APPLICABLE.

7. CONTRACTOR TO MAKE ADVANCE ALLOWANCE FOR THE MANAGEMENT AND COORDINATION OF STATUTORY UNDERTAKERS
DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS. PRESENCE OF STATUTORY UNDERTAKERS EQUIPMENT IN THE HIGHWAY
SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTING ANY WORKS. THE LOCATION OF STATUTORY PLANT
SHOWN ON ANY PLANS SHOULD NOT BE RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR CABLING.  THE CONTRACTOR
SHOULD CONFIRM THE LOCATION OF ALL STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY WORKS.
ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE PROTECTION / DIVERSION MEASURES (INCORPORATING SPLIT DUCT
AND 150MM CONCRETE SURROUND OR SIMILAR STATUTORY APPROVED METHOD) IS TO BE PUT IN PLACE BY THE CONTRACTOR
(UNLESS STATED OTHERWISE) WHERE STATS EQUIPMENT ARE FOUND TO BE WITHIN THE AREA OF HIGHWAY WORKS.

8. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND FINISHES WITH THE
LOCAL AUTHORITY. ALL SIGNS TO COMPLY WITH BS EN 12899:2007 AND ITS NATIONAL ANNEX. TYPE OF POSTS, FINISHES AND
LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER PRIOR TO ORDERING. CONTRACTOR IS
RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED EQUIPMEMT AND ELECTRICAL FEEDS TO LIGHTING AND ANY
SIGNALS PRIOR TO WORKS COMMENCING, CONTRACTOR TO MAKE ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

9. ALL ROADMARKINGS TO BE LAID IN ACCORDANCE WITH THE  REQUIREMENTS OF THE TRAFFIC SIGNS MANUAL CHAPTER 5,
TRAFFIC SIGNS REGULATIONS AND GENERAL DIRECTIONS. ROADMARKING MATERIALS, LAYING AND PERFORMANCE TO BE IN
ACCORDANCE WITH THE REQUIREMENTS OF BS EN 1436.ALL ACCESS COVERS WITHIN THE VICINITY OF THE WORKS TO HAVE HIGH
FRICTION COVERS AND AGREED WITH LA ENGINEER. PSV OF ALL LINING AND COVERS TO SUIT ADJACENT SURFACING

10. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC MANAGEMENT
AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE ALLOWANCE FOR THE ADVANCE PROVISION OF
ALL ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING WITHIN THEIR PROGRAMME OF WORKS

C.D.M. REGULATIONS 2015

IN LINE WITH THE ABOVE REGULATIONS WE ARE OBLIGED TO INFORM THE CLIENT OF THE RISKS THAT MAY BE ENCOUNTERED IN
THE CONSTRUCTION OF THESE WORKS. WHEREVER POSSIBLE RISKS HAVE BEEN ELIMINATED FROM THE DESIGN, HOWEVER DUE
TO THE VERY NATURE OF THIS TYPE OF WORK IT IS NOT POSSIBLE TO REMOVE ALL THE RISKS FROM THE DESIGN. WE WOULD ALSO
RESPECTFULLY REMIND THE CLIENT OF HIS OBLIGATIONS TO TAKE ALL REASONABLE STEPS IN ENSURING THAT ONLY COMPETENT
CONTRACTORS WHO HAVE A VALID SAFETY POLICY ARE EMPLOYED. THEY SHOULD ALSO PROVIDE SATISFACTORY RESPONSES AT
TENDER STAGE AS TO THE MANNER IN WHICH THEY WILL DEAL WITH THE ELEMENTS OF RISK INVOLVED IN THIS TYPE OF WORK AND
IN PARTICULAR THOSE HIGHLIGHTED BY CROFT BELOW:-

1. TRENCH EXCAVATIONS IN EXCESS OF 1.2M DEEP.
2. GUARDING TO EDGES OF EXCAVATIONS TO PREVENT PEOPLE, MATERIALS AND VEHICLES FALLING INTO EXCAVATION.
3. GUARDING OF EXCAVATIONS OUTSIDE WORKING HOURS TO PREVENT UNAUTHORISED ACCESS.
4. UNDERMINING TO ADJACENT ROADS OR STRUCTURES.
5. CONFINED SPACE OPERATIONS.
6. DEALING WITH EXISTING SERVICES.
7. TRAFFIC MANAGEMENT ON EXISTING HIGHWAYS AND PROTECTION OF SITE PERSONNEL AND MEMBERS OF THE PUBLIC.
8. PROCEDURE TO BE FOLLOWED IN EVENT OF ACCIDENT OR EMERGENCY.
9. METHOD OF WORKING WHERE CONTAMINATED GROUND IS PRESENT ON SITE.
10. CONFIRMATION WILL BE REQUIRED THAT ALL OPERATIVES ARE ADEQUATELY TRAINED, COPIES OF RELEVANT TRAINING
CERTIFICATES TO BE SUPPLIED.
11. ANY CONSTRUCTION PERSONNEL, INCLUDING OPERATIVES INTENDING TO CONSTRUCT THE DESIGNS SHOWN ON THIS DRAWING
SHOULD ENSURE THAT THEY
HAVE BEEN REGULARLY AND THOROUGHLY BRIEFED BY THE PRINCIPAL CONTRACTOR ON ALL HEALTH AND SAFETY MATTERS AND
HAVE HAD SIGHT OF:

I) THE FULL DESIGNERS AND CONTRACTORS RISK ASSESSMENTS AND RISK REGISTERS.
II) THE DEVELOPED CONSTRUCTION HEALTH AND SAFETY PLAN
III) THE CONTRACTORS CONSTRUCTION METHOD STATEMENTS.

THE ABOVE LIST IS BY NO MEANS EXHAUSTIVE BUT IT DOES HIGHLIGHT OPERATIONS THAT PRESENT A RISK TO CONTRACTORS AND
THE GENERAL PUBLIC.

WARNING:- PRESENCE OF EXISTING STATS EQUIPMENT IN THE VICINITY OF
WORKS

PRESENCE OF STATUTORY UNDERTAKERS EQUIPMENT IN THE HIGHWAY
SHOULD BE VERIFIED BY THE CONTRACTOR ON SITE PRIOR TO STARTED
ANY WORKS. THE LOCATION OF STATUTORY PLANT SHOWN ON ANY PLAN
SHOULD NOT BE RELIED UPON FOR THE LOCATION OF ANY PIPEWORK OR
CABLING. THE CONTRACTOR SHOULD CONFIRM THE LOCATION OF ALL
STATS PLANT BY HAND DUG TRIAL TRENCHES PRIOR TO COMMENCING ANY
WORKS. ALLOWANCE FOR THE PRESENCE OF ALL STATS APPROPRIATE
PROTECTION / DIVERSION MEASURES (INCORPORATING SPLIT DUCT AND
150MM CONCRETE SURROUND OR SIMILAR STATUTORY APPROVED
METHOD) IS TO BE PUT IN PLACE BY THE CONTRACTOR (UNLESS STATED
OTHERWISE) WHERE STATS EQUIPMENT ARE FOUND TO BE WITHIN THE
AREA OF HIGHWAY WORKS.

ROAD MARKINGS

ALL AFFECTED/REDUNDANT EXISTING MARKINGS SHALL BE REMOVED IN ACCORDANCE WITH SUB
CLAUSE 1212.18 OF THE SPECIFICATION FOR HIGHWAY WORKS AND A METHOD APPROVED BY THE LA
ENGINEER. ROAD MARKINGS IN ACCORDANCE WITH BS EN1436. EQUIVALENT SKID RESISTANCE TO BE
PROVIDED BETWEEN ROAD MARKINGS AND ADJACENT SURFACING. ALL MANHOLE COVERS WITHIN
WHEELTRACK AREAS TO HAVE HIGH FRICTION COVERS TO SUIT ADJACENT SURFACING.

ROAD MARKING SCHEDULE

DIAG. No. LINE GAP WIDTH SIZE COLOUR NOTES

1013.1 - - 150 - WHITE DOUBLE WHITE LINE

1025.1 - - 3000 21000 YELLOW BUS STOP MARKING

GENERAL

ALL SIGNS TO COMPLY WITH BS EN 12899-1:2007 AND ITS NATIONAL ANNEX

LIGHTING UNITS/COLUMNS TO BE AGREED WITH LA STREETLIGHTING ENGINEER PRIOR TO ORDERING. CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PROVISION OF ALL REQUIRED EQUIPMEMT AND ELECTRICAL FEEDS TO LIGHTING AND
SIGNALS PRIOR TO WORKS COMMENCING, CONTRACTOR TO MAKE ALLOWANCE FOR ANY LEAD-INS WITHIN THEIR PROGRAMME.

THE CONTRACTOR IS TO REFER TO STANDARD DETAILS AS SUPPLIED FOR CONSTRUCTION DETAILS RELATING TO THE WORKS. ALL WORKS ARE TO BE UNDERTAKEN IN ACCORDANCE WITH THE SPECIFICATION FOR HIGHWAY WORKS. THE
CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ADVANCE NOTICES ARE IN PLACE AND TRAFFIC MANAGEMENT AGREED FOR THE WORKS PRIOR TO COMMENCING. THE CONTRACTOR IS TO MAKE ALLOWANCE FOR THE PROVISION OF ALL
ELECTRICAL WORKS AND EQUIPMENT FOR SIGNALS AND STREETLIGHTING AND PROVISION OF STATUTORY DIVERSIONS WITHIN THEIR PROGRAMME OF WORKS, PRIOR TO ARRIVAL ON SITE. 
SIGN POSTS LINING AND LIGHTING COLUMNS

1. PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE ALL SIGN POST/LIGHTING COLUMN MATERIALS AND FINISHES WITH THE LOCAL AUTHORITY.

2. ALL SIGNS TO COMPLY WITH BS EN 12899-1:2007 AND ITS NATIONAL ANNEX.

3. ALL SIGNS TO HAVE A MINIMUM CLEARANCE OF 450MM FROM THE CARRIAGEWAY AND 2.3M TO UNDERSIDE OF SIGN.

4. ALL REDUNDANT MARKINGS TO BE REMOVED IN ACCORDANCE WITH SUB CLAUSE 1212.18 OF THE SHW AND A METHOD TO BE AGREED WITH THE LOCAL AUTHORITY PRIOR TO COMMENCING. CONTRACTOR/CLIENT TO MAKE ALLOWANCE FOR
POTENTIAL REQUIREMENT OF RESURFACING IN AREAS WHERE LINING ARE REMOVED SUBJECT TO CONDITION OF SURFACING FOLLOWING THE WORKS.

5. ALL NEW MARKINGS TO HAVE EQUIVALENT PSV TO ADJACENT SURFACING IN ACCORDANCE WITH BS EN 1436.

6. ALL MANHOLE AND ACCESS COVERS WITHIN WHEELTRACKS TO HAVE HIGH FRICTION COVERS TO MATCH ADJACENT SURFACING PSV. FORM OF ANTI SKID TO BE AGREED WITH LA ENGINEER PRIOR TO INSTALLATION.

ROAD MARKING ARRANGEMENT - SCALE 1:500@A1

20MM THICK AC 6  DENSE SURF 100/150 REC TO CLAUSE 909
50MM THICK AC20 SIZE DENSE BIN 40/60 REC TO CLAUSE 906
160MM TYPE 1 SUB BASE
ALL SURFACING MATERIALS IN FOOTWAY AND HIGHWAY TO BE HARDSTONE (LIMESTONE NOT PERMITTED)
ALL SURFACE COURSE MATERIALS IN HIGHWAY TO STATE THE PSV.
TACK COAT REQUIRED BETWEEN BITUMINOUS LAYERS OF THE PROPOSED FOOTWAY.

KERBING

ALL  KERBS, CHANNELS, FLAGS, EDGINGS ETC CONSTRUCTED TO THE REQUIREMENTS OF BS EN 1339,1340,
BS 7533 AND BS 7263. ANY GAP BETWEEN KERB AND EXISTING CARRIAGEWAY TO BE FILLED WITH HOT
POURED BITUMEN MAX WIDTH 20MM.  ALL NEW TO EXISTING WEARING COURSE JOINTS TO BE SEALED
WITH HOT POUR BITUMEN. WHERE NECESSARY EXISTING SURFACES TO BE SAW CUT TO PROVIDE A NEAT
VERTICAL EDGE.KERBS IN CONCRETE CARRIAGEWAY TO BE REINSTATED IN ACCORDANCE WITH THE
REQUIREMENTS OF THE DMRB AND A METHOD AGREED WITH LOCAL AUTHORITY ENGINEER PRIOR TO
CONSTRUCTION.

FOOTWAY CONSTRUCTION

PRECAST CONCRETE 'HALF BATTERED' KERB  125X255, BS REF 'HB2' SET WITH 125MM FACE UNLESS TIED INTO
EXISTING LEVELS.HB2

PRE-CAST CONCRETE 'FLAT TOP' EDGING 200X50, BS REF 'EF'. EDGING KERBS AT BACK OF FOOTWAY TO TO BE FLUSH.EF

DENOTES EXTENT OF NEW KERBING

B SITE LAYOUT UPDATED LB JC MAR 24

SITE BOUNDARY

SIGN FOUNDATIONS, POSTS AND LIGHTING COLUMNS

PRIOR TO ORDERING THE CONTRACTOR IS TO AGREE/CHECK ALL SIGN POST/LIGHTING COLUMN
MATERIALS, DIMENSIONS AND FINISHES WITH DENBIGHSHIRE. ALL SIGNS TO BE SUPPLIED AND
INSTALLED IN ACCORDANCE WITH BS EN 12899

TRAFFIC SIGN SCHEDULE

REF
. DIAG.NO DIMENSION DESCRIPTIVE

TEXT
ILLUMINATION
REQUIREMENT

POST &
FOUNDATION NOTES

S1
x2 974 W365xH210 NO STOPPING

EXCEPT BUSES
NON-ILLUMINATED-2.3M

MOUNTING HEIGHT

76MMX3.2MM CHS
W350XL600XD600MMOR

FIXED TO BUS STOP
POLES

-

C UPDATED TO LA COMMENTS LB JC APR 24

KK BUS STOP KASSEL KERBS CONSISTING OF PRECAST CONCRETE L1000xW435xH314MM, BS REF 'KK' WITH
160MM FACE UNLESS OTHERWISE INDICATED.
KASSEL TRANSITION UNITS INSTALLED AT INTERFACE WITH STANDARD KERB UNITS.

PLANE 50MM, BOND COAT IN ACCORDANCE WITH SHW AND REPLACE WITH 50MM THICK HRA 35/14 SURF
40/60 REC PSV MIN 60 WITH 20MM PRE COATED CHIPPINGS TO BS EN 13108.

 IN AREAS OF OVERLAY LEVELS TO BE MADE UP WITH REQUIRED DEPTH OF BINDER COURSE (70MM THICK
AC20 DENSE BIN 40/60 REC TO BS EN 13108) (MIN 60MM) PRIOR TO LAYING OF SURFACE COURSE.

CARRIAGEWAY REINSTATEMENT

DENOTES BI-DIRECTIONAL WHITE HALIFAX CASTING WITH DEPRESSIBLE INSERTS TO BE LAID IN 4.5M INTERVALS
WHEN LAID BETWEEN DOUBLE WHITE LINING TO DIA 1013.3 IN ACCORDANCE WITH CH5, BS EN 1463 AND LOCAL
AUTHORITY STANDARD SPEC.

SW CONNECTION DETAILS - SCALE 1:1250@A1

PLEASE REFER TO PLAN K41015-30AS104 BY
OTHERS FOR FULL DETAILS

D UPDATED TO LA COMMENTS LB JC JUN 24
E DRAINAGE ADDED LB JC JUL 24
F UPDATED TO LA COMMENTS LB JC JUL 24
G UPDATED TO LA COMMENTS LB JC AUG 24
H UPDATED TO LA COMMENTS LB JC SEP 24

STANDARD DETAILS 1:20 @ A1

SIGN AND POST DESIGN 1:20 @ A1
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